
STATEMENT OF WORK 
Moldova Post Compact Monitoring and Evaluation Support 

 
A.  Introduction 
The Millennium Challenge Corporation (MCC) is a U.S. Government corporation whose mission is to provide 
assistance that will support economic growth and poverty reduction in carefully selected countries that 
demonstrate a commitment to just and democratic governance, economic freedom, and investments in their 
citizenry. For more information on the MCC, please visit www.mcc.gov.  
 
B.  Program and Project Overview 
In January 2010, MCC signed a five-year $262 million Compact with the Republic of Moldova.  The MCC 
Compact in Moldova entered into force (EIF) in September 2010, formally initiating the 5-year timeline for 
project implementation.  The Compact closed in September 2015, although monitoring and evaluation of the 
Compact’s projects/activities will continue for some time afterward.  The Compact consisted of the following 
two projects: 
 

 Transition to High Value Agriculture Project: The objective of the Transition to High Value Agriculture 
Project was to increase agricultural incomes by stimulating the production and improved marketing 
of high value fruit and vegetables. The project primarily targeted farming communities located along 
the two major rivers, the Prut to the west and the Nistru to the east, but will also benefit areas of the 
country already able to access irrigation water and produce high value agriculture. Under the project, 
Moldova’s MCC Compact funding repaired 10 large irrigation systems servicing over 11,500 hectares; 
provided technical assistance and capacity building to establish 10 Water User Associations (WUAs) 
to manage the rebuilt systems; provided over $11.7 million in agricultural loans to farmers; and 
helped farmers increase sales of produce in new global markets. 
  

 Road Rehabilitation Project: The project rehabilitated 96 kilometers of the M2 and R9 roads between 
Sarateni to a major junction north of the city of Soroca. The road works also included small 
community infrastructure improvements in towns and villages along the road, as well as a feasibility 
study, environmental and social impact assessment, detailed design and resettlement action plan. 

A Memorandum of Understanding (MOU) between the State Chancellery of the Government of Moldova and 
MCC was signed on November 6, 2015, bringing into effect the Post Compact M&E Plan which serves as a 
guide for monitoring Post Compact sustainability of MCC investments during the period 2016-2022. 
 
C. Country 
Moldova  
 
D.  Scope and Objectives 
The Monitoring & Evaluation Division of the MCC’s Department of Policy and Evaluation is seeking a 
consultant to assist in a number of monitoring and evaluation tasks related to the management of post 
compact monitoring and evaluation for both Compact projects described above. In addition, the consultant 
may be asked to assist with gathering data needed to update the economic rates of return (ERRs).   
 
E.  Tasks 
The consultant’s assignments may include the following:  
 
Task 1: Background Review, Develop Work Plans, and Preparatory and Travel Activities 

 Undertake background research as necessary 

o Gather information about MCA-Moldova Monitoring and Evaluation lessons learned 

o Interview key stakeholders to ensure solid understanding of MCA-Moldova’s Monitoring and 

Evaluation program during MCC’s Compact 

 Develop a preliminary work plan, to be updated as needed, at least semi-annually 

 Prepare trip scopes of works for approval, presentation of plans to MCC, compose trip reports 

 Travel to MCC headquarters as necessary for M&E support activities, results dissemination 

o Meet with MCC/M&E, Economics, and sector leads as relevant and needed 

o Meet with visiting MCA staff (e.g. during M&E College events) 
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o Present lessons learned from the Moldova compact 

 
Task 2: Execution of MCC’s Post Compact M&E Plan and related activities 

 Cooperate with MCC and key government entities in adhering to the approved post compact M&E 

Plan which will guide the delivery of key post compact M&E deliverables, including but not limited to 

a yearly post compact Indicator Tracking Table (ITT) and yearly report 

 Provide assistance and capacity building to key government entities by training them how to compile 

the necessary indicator data for the post compact ITT and verifying the collected data through quality 

checks as necessary 

 Support for MCC’s data collection for Moldova close-out ERRs 

 
Task 3: Support MCC’s post compact Independent Evaluators 

 Monitor various MCC evaluation contractors 

o  Review evaluation deliverables, and submit comments and recommendation for/against 

approval of each deliverable to MCC’s Monitoring and Evaluation Lead, as appropriate 

 Work with MCC independent evaluation contractors, to develop data collection budgets, provide 

input on data collection materials, monitor the quality of the evaluator’s data collection 

subcontractors, assist with logistical arrangements (such as for fieldwork, meetings, or 

presentations), coordinate with other entities to obtain administrative data, and other tasks as 

directed. 

 Work with key government entities to organize workshops, seminars, conference, or other events 

through which to disseminate, question, verify, and/or confirm findings of MCC’s independent 

evaluations 

Task 4: MCA M&E capacity building in other Compact/Threshold-eligible countries 
 As requested, develop and implement targeted M&E capacity building programs for MCA Monitoring 

and Evaluation Departments in Compact/Threshold programs in development or implementation 

 Attend relevant events in other MCC-countries at which lessons learned from the Moldova Compact 

and MCA-Moldova’s M&E efforts would contribute tangibly to the given event’s impact (e.g. during 

M&E College events) 

F. Conflict of Interest 
The consultant would be precluded from bidding on work and services (design, assessment, 
construction and supervision) to be procured by the local MCA accountable entity or using funds 
advanced under a Compact in the relevant country; unless the consultant submits a mitigation plan 
sufficient to ameliorate any conflict of interest pursuant to the rules applicable to the procurement 
process.  The designated Consultant would be expected to coordinate with local authorities responsible for 
MCC Compact development and implementation as well as other donors, where relevant.  However, 
designated Consultant would work directly with the designated COR/PM to receive technical directives 
within the scope of the contract. 
 
G. Deliverables 
The Consultant will provide services to MCC on an as needed basis, as required.  No additional tasks shall 
imply any additional costs to the Government beyond the amount allowed for in the initial call order and any 
subsequent modifications. 

 
 Conference calls  
 Draft and follow up detailed work plans including proposed indicators for continued tracking 
 Trip SOWs and reports, as relevant 
 Brief quarterly reports  
 Other deliverables to be determined in agreement with technical point of contact 
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H.  Period of Performance  
The anticipated period of performance of this call order is five years from the date of contract award.  The 
estimated level of effort required to complete the tasks included in this statement of work is indicated in the 
following table.  MCC anticipates this level of effort but does not guarantee this level of effort as it may 
decrease at the sole discretion of MCC.  The contract level of effort may also increase at the sole discretion of 
MCC, with a corresponding contract amendment.   
 

 
Task 

Estimated 
Hours 
Yr 1 

Estimated 
Hours 
Yr 2 

Estimated 
Hours 
Yr 3 

Estimated 
Hours 
Yr 4 

Estimated 
Hours 
Yr 5 

1. M&E Tasks 520 520 520 520 520 
Total 520 520 520 520 520 

 
I. Performance Location 
The consultant will be required to perform work in Chisinau, Moldova, in other MCC Compact/Threshold-
eligible countries, at his or her home office and/or MCC’s Washington, D.C. office. 
 
J.  Contracting Officer’s Representative (COR)/Project Monitor (PM) 
The COR/PM shall have technical responsibility over the Consultant.  Any change in the terms of the Call 
Order must be made in writing and approved by the Contracting Officer.  No representation of the COR/PM 
shall serve as a basis for an alteration in the general scope of this Contract or of the terms and conditions of 
the Contract unless confirmed in writing by the Contracting Officer.  The Consultant must communicate with 
the prime contractor (MBO Partners) on all matters that pertain to the Contract terms, and the prime 
contractor must in turn communicate with the Contracting Officer.  Proceeding with work without proper 
contractual coverage could result in nonpayment for that work. 
 
 


